STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

08/ 31/ 06
08-0J1014

08- SBD- 40- 80. 4/ 97. 6

D SUMMARY
I N SAN BERNARDI NO COUNTY NEAR

BARSTOW AND NEEDLES FROM MARBLE
WASH BRI DGE TO MUSTANG WASH BRI DGE

REPLACE BRI DGES EASTBOUND

DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

FUND TOTAL HA21

ENG NEERS EST

RAS

Bl D TOTAL

6, 567, 450. 00
180 DAYS X 16500

9, 537, 450. 00
6, 948, 786. 61
180 DAYS X 16500

9, 918, 786. 61
7,875,734.00
160 DAYS X 16500

10, 515, 734. 00
8, 183, 830. 00
180 DAYS X 16500

11, 153, 830. 00
8,477,448. 00
170 DAYS X 16500

11, 282, 448. 00

10, 812, 345. 00 AMOUNT UNDER

Bl DDER | D

14, 403, 000

DEPARTMENT OF TRANSPORTATI ON

4,244,895. 00

Bl D245

PACE 1
09/ 05/ 06
CONTRACT CODE "A '
51 CONTRACT | TEMS

FEDERAL Al D ACBR- 040- 2(052) E
| M 040- 2( 052) E

TOTAL NUMBER OF WORKI NG DAYS 180

PERCENT UNDER EST 39. 26

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

YEAGER SKANSKA | NC
1995 AGUA MANSA ROAD

RI VERSI DE CA 92509- 2405

C C WERS | NC
P O BOX 2948

RANCHO CORDOVA CA 95741-2948
BRUTOCO ENG NEERI NG AND

CONSTRUCTI ON | NC
P O BOX 429

FONTANA CA 92334

ATKI NSON CONTRACTORS L P
27422 PORTCLA PARKWAY STE 250
FOOTH LL RANCH CA 92610

GRI FFI TH COVPANY
P O BOX 2150

SANTA FE SPRINGS CA 90670

951 684-5360
00140069

FAX 951 788-2449

916 635-9370
00331359

FAX 916 635-1527

909 350- 3535
00247770

FAX 909 350-6820

949 855-9755
00845809

FAX 949 855-9923

562 207-1777
00000088

FAX 562 929-3799



08-0J1014
08- SBD- 40
08/ 31/ 06

-8

6 A
B)

9, 657, 740. 00
160 DAYS X 16500

M C M CONSTRUCTI ON | NC
P O BOX 620
NORTH HI GHLANDS CA 95660

Bl D245
PACE 2
09/ 05/ 06

916 334-1221
00286430
FAX 916 334- 0562



08-0J1014
08- SBD- 40- 8
08/ 31/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3

09/ 05/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
CH NO HILLS CA

CROMN FENCE
SANTA FE SPRI NGS CA

HARBER COVPANI ES
SAN BERNARDI NO CA

HYDROSPROUT
ESCONDI DO CA

POVEROY CORPORATI ON
PERRI S CA

R MD
BLOOM NGTON CA

BRI DGE RAI L

VETAL BEAM GUARD RAI L

BRI DGE REMOVAL ( PARTI AL)

ERCSI ON CONTRCL

FURNI SH AND ERECT PRECAST G RDERS

REBAR



08-0J1014 Bl D245

08- SBD- 40- 8 PAGE 4

08/ 31/ 06 09/ 05/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AVBER STEEL REBAR ( PARTI AL)
RIALTO CA 92377

CTM CONCRETE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA 95741

CALMEX ENG NEERI NG PAVI NG ( PARTI AL)
RI VERSI DE CA 92516

CONFAB CALI FORNI A CORPORATI ON PRECAST ( PARTI AL)
LATHROP CA 95330

CROWN FENCE METAL BEAM GUARD RAIL ( PARTI AL)
SANTA FE SPRINGS CA 90670

PENHALL COVPANY DEMOLI TI ON ( PARTI AL)
ANAHEI M CA 92803

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PORTI ON)
LI NCOLN CA
AVBER STEEL REBAR ( PORTI ON)
RI ALTO CA
CROWN FENCE METAL BEAM GUARD RAIL (PORTI ON)

SANTA FE SPRI NGS CA

FREHNER CONSTRUCTI ON STRUCTURAL CONCRETE ( PORTI ON)
LOS VEGAS NV
CONTI NUED ON NEXT PAGE



08-0J1014
08- SBD- 40- 8
08/ 31/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
09/ 05/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

HARBER COVPANI ES
SAN BERNARDI NO CA

HYDROSPROUT
BARSTOW CA

KIEWT PACI FI C COMPANY
NEVBERRY SPRI NGS CA

MR CRANE
CRANGE CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

BRI DGE DEMOLI TI ON ( PORTI ON)

EROSI ON CONTRCL ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

ERECT G RDERS ( PORTI ON)

COLD PLANI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C L CONSTRUCTI ON
POMONA CA

AVBER STEEL
RI ALTO CA

CROMN FENCE
SANTA FE SPRI NGS CA

HARBER COVPANI ES
SAN BERNARDI NO CA

BARRI ER ( PARTI AL)

REBAR ( PARTI AL)

METAL BEAM GUARD RAI L ( PARTI AL)

DEMOLI TI ON ( PARTI AL)



08-0J1014
08- SBD- 40- 8
08/ 31/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

09/ 05/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C L CONSTRUCTI ON BARRI ER RAI L
POVONA CA
AMBER STEEL COVPANY REI NFORCI NG STEEL
RI ALTO CA
CROWN FENCE VETAL BEAM GUARD RAI L
SANTA FE SPRI NGS CA
HARBER COVPANI ES DEMOLI TI ON AND JO NT SEAL
SAN BERNARDI NO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALMEX ENG NEERI NG PAVI NG

Rl VERSI DE CA

D C HUBBS
UKI PA CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

R M D REBAR
BLOOM NGTON CA

VETAL BEAM GUARD RAI L

COLD PLANE ASPHALT CONCRETE

REBAR



08-0J1014 Bl D245

08- SBD- 40- 8 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
08/ 31/ 06 09/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4, 750. 00 4, 750. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 117, 000. 00 117, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00 8, 000. 00
5 074028 TEMPORARY FI BER ROLL M 240 14. 00 3, 360. 00
6 074029 TEMPORARY SI LT FENCE M 1, 390 9.00 12, 510. 00
7 074031 TEMPORARY GRAVEL BAG BERM M 570 17.00 9, 690. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 6 9, 500. 00 57, 000. 00
9 074041 STREET SWEEPI NG LS LUMP SUM 33, 000. 00 33, 000. 00
10 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 5, 000. 00 5. 000. 00
11 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 420 56. 00 23, 520. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 67 5. 00 335. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 600 3. 60 41, 760. 00
14 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 106, 000. 00 106, 000. 00
15 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 151, 000. 00 151, 000. 00
16 157553 BRI DGE REMOVAL, LOCATI ON C LS LUMP SUM 184, 000. 00 184, 000. 00
17 157554 BRI DGE REMOVAL, LOCATI ON D LS LUMP SUM 114, 000. 00 114, 000. 00
18 157555 BRI DGE REMOVAL, LOCATI ON E LS LUMP SUM 146, 000. 00 146, 000. 00
19 157556 BRI DGE REMOVAL, LOCATI ON F LS LUMP SUM 143, 000. 00 143, 000. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 600. 00 12, 600. 00
21 170101 DEVELOP WATER SUPPLY LS LUMP SUM 7.500. 00 7.500. 00
22 190185 SHOULDER BACKI NG STA 23 1, 500. 00 34, 500. 00
23 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 590 30. 00 47, 700. 00
24 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 820 60. 00 49, 200. 00
25 (S) 010086 ERCS| ON CONTROL ( TYPE PSFM MR 24, 500 1. 00 24, 500. 00
26 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0.00
27 010087 ASPHALT CONCRETE ( TYPE C) TONN 3, 200 80. 00 256, 000. 00
28 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 830 80. 00 66, 400. 00
29 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 200. 00 1, 000. 00
AREA)
30 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 120 14. 00 1, 680. 00
31 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 150 14. 00 2.100. 00
32 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FQOOTI NG VB 295 910. 00 268, 450. 00
33 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 420 1,192. 00 1, 692, 640. 00
34 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 419 1, 100. 00 460, 900. 00
(TYPE N)
35 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 53 11, 970. 00 634, 410. 00

G RDER (15 M- 20 M



08-0J1014 Bl D245

08- SBD- 40- 8 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
08/ 31/ 06 09/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 21, 800. 00 130, 800. 00
G RDER (25 M- 30 M
37 (S) 512234 FURNI SH PRECAST PRESTRESSED CONCRETE EA 12 22, 600. 00 271, 200. 00
G RDER (30 M- 35 M
38 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 71 1, 675. 00 118, 925. 00
G RDER
39 (S) 040440 JONT SEAL (MR 30 MV) M 27 130. 00 3, 510. 00
(TYPE A SI LI CONE ONLY)
40 (S) 519117 JONT SEAL (MR 30 MV) M 31 120. 00 3, 720. 00
41 (S) 519120 JONT SEAL (MR 15 M) M 110 95. 00 10, 450. 00
42 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 183, 700 3.00 551, 100. 00
43 (S) 520120 HEADED BAR REI NFORCEMVENT EA 200 82. 00 16, 400. 00
44 010088 REMOVE AND REPLACE ROCK SLOPE VB 2, 680 34. 00 91, 120. 00
PROTECTI ON
45 729010 ROCK SLOPE PROTECTI ON FABRI C MR 3, 100 3.00 9, 300. 00
46 731502 M NOR CONCRETE (M SCELLANEOUS VB 160 320. 00 51, 200. 00
CONSTRUCTI ON)
47 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 420 111. 00 46, 620. 00
48 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE W\B) EA 12 3, 900. 00 46, 800. 00
49 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 12 3, 200. 00 38, 400. 00
50 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 638 300. 00 191, 400. 00
51 999990 MOBI LI ZATI ON LS LUWP SUM 265, 000. 00 265, 000. 00
A) 6,567, 450. 00

B) 18 DAYS X 16500

A+B) 9, 537, 450. 00



| TEM

WNNNNNNNNNNRRRRRRRRR R
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08-0J1014
08- SBD- 40- 8
08/ 31/ 06

106, 000.
151, 000.
184, 000.
114, 000.
146, 000.
143, 000.
12, 600.
7, 500.
600.

20.

100.

340.
475.
54,

72.

72.
300.
400.
800.

9, 908.
23, 111.
24, 264.
4, 000.
80.

00

106000.
151000.
184000.
114000.
146000.
143000.
12600.
7500.
13800.
31800.
82000.
20580.
0.
1088000.
394250.
270.
8670.
10837.
88500.
568000.
335200.
525124.
138666.
291168.
284000.
2160.

SUMMARY

106, 000.
151, 000.
184, 000.
114, 000.
146, 000.
143, 000.
12, 600.
7, 500.
3, 500.
8.

85.

1.

155.
290.

1, 000.
73.

73.
744.
1,192.
1, 325.
10, 100.
23, 600.
24, 700.
2, 900.
48.

OF

00

REMA/

106000.
151000.
184000.
114000.
146000.
143000.
12600.
7500.
80500.
13674.
69700.
28175.
0.
496000.
240700.
5000.
8760.
10950.
219480.
1692640.
555175.
535300.
141600.
296400.
205900.
1296.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
4,750. 00 4750.
1, 300, 000. 00 1300000.
5, 000. 00 5000.
40, 000. 00 40000.
14. 00 3360.
7.00 9730.
20. 00 11400.
7, 000. 00 42000.
40, 000. 00 40000.
10, 000. 00 10000.
45. 00 18900.
80. 00 5360.
3.00 34800.
106, 000. 00 106000.
151, 000. 00 151000.
184, 000. 00 184000.
114, 000. 00 114000.
146, 000. 00 146000.
143, 000. 00 143000.
12, 600. 00 12600.
7,500. 00 7500.
2, 000. 00 46000.
70. 00 111300.
150. 00 123000.
1.00 24500.
.00 0.
235.00 752000.
235. 00 195050.
55. 00 275.
70. 00 8400.
70. 00 10500.
550. 00 162250.
900. 00 1278000.
800. 00 335200.
9, 800. 00 519400.
23, 000. 00 138000.
24, 000. 00 288000.
4,000. 00 284000.
200. 00 5400.

Bl D245
PAGE 9
09/ 05/ 06
FI FTH
Bl D AMOUNT
4,750. 00 4750
245, 000. 00 245000
6, 000. 00 6000
35, 000. 00 35000
25. 00 6000
19. 00 26410
36. 00 20520
3, 500. 00 21000
15, 000. 00 15000
20, 000. 00 20000
51. 00 21420
18. 00 1206
4.75 55100.
106, 000. 00 106000.
151, 000. 00 151000.
184, 000. 00 184000.
114, 000. 00 114000.
146, 000. 00 146000.
143, 000. 00 143000.
12, 600. 00 12600.
7,500. 00 7500.
1, 500. 00 34500.
40. 00 63600.
70. 00 57400.
2.30 56350.
.00 0.
135. 00 432000.
157. 00 130310.
460. 00 2300.
35. 00 4200.
35. 00 5250.
1, 100. 00 324500.
1, 400. 00 1988000.
1, 100. 00 460900.
7, 850. 00 416050.
27,000. 00 162000.
25, 900. 00 310800.
7, 600. 00 539600.
417. 00 11259.



| TEM

40
41
42
43
44
45
46
47
48
49
50

51
TOT

N |

08-0J1014
08- SBD- 40- 8 SUMMARY OF REMA/
08/ 31/ 06
SECOND THI RD
BI D AMOUNT BI D AMOUNT
80. 00 2480. 00 172. 00 5332.
70. 00 7700. 00 102. 00 11220.
2.80 514360. 00 2.41 442717.
69. 00 13800. 00 44. 00 8800.
30. 00 80400. 00 32.00 85760.
3.50 10850. 00 4.50 13950.
100. 00 16000. 00 340. 00 54400.
111. 00 46620. 00 83. 00 34860.
3, 920. 00 47040. 00 3, 950. 00 47400.
3, 155. 00 37860. 00 3, 000. 00 36000.
300. 00 191400. 00 318. 00 202884.
592, 225. 11 592225. 11 770, 000. 00 770000.
A 6, 948, 786. 61 A) 7,875, 734.00
B) 180 DAYS X 16500 B) 160 DAYS X 16500
A+B) 9, 918, 786. 61 A+B) 10, 515, 734. 00

NG BI DDERS
FOURTH
BI D AMOUNT
185. 00 5735.
185. 00 20350.
2.50 459250.
70. 00 14000.
60. 00 160800.
2.00 6200.
140. 00 22400.
111. 00 46620.
4, 000. 00 48000.
3, 200. 00 38400.
300. 00 191400.
500, 000. 00 500000.
A) 8, 183, 830. 00
B) 180 DAYS X 16500
A+B) 11, 153, 830. 00

Bl D245

B) 170 DAYS X 16500

PAGE 10
09/ 05/ 06
FI FTH
Bl D AMOUNT
513. 00 15903.
360. 00 39600.
2.50 459250.
240. 00 48000.
120. 00 321600.
2.30 7130.
400. 00 64000.
120. 00 50400.
4, 300. 00 51600.
3, 400. 00 40800.
280. 00 178640.
860, 000. 00 860000.
A) 8,477,448. 00



| TEM
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08-0J1014
08- SBD- 40- 8
08/ 31/ 06

4, 000. 00
1, 000, 000. 00
2,500. 00
50, 000. 00
20. 00

10. 00

19. 00

5, 000. 00
30, 000. 00
20, 000. 00
50. 00

100. 00

5. 00

106, 000. 00
151, 000. 00
184, 000. 00
114, 000. 00
146, 000. 00
143, 000. 00
12, 600. 00
7,500. 00
2, 200. 00
125. 00
160. 00
1.00

300. 00
420. 00
100. 00
80. 00

80. 00
775. 00
1,538. 00
950. 00
10, 000. 00
23, 000. 00
24, 000. 00
1, 000. 00
150. 00

4000.
1000000.
2500.
50000.
4800.
13900.
10830.
30000.
30000.
20000.
21000.
6700.
58000.
106000.
151000.
184000.
114000.
146000.
143000.
12600.
7500.
50600.
198750.
131200.
24500.
0.
960000.
348600.
500.
9600.
12000.
228625.
2183960.
398050.
530000.
138000.
288000.
71000.
4050.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACGE 11
09/ 05/ 06



| TEM

40
41
42
43
44
45
46
47
48
49
50

51
TOT

08-0J1014
08- SBD- 40- 8
08/ 31/ 06

250. 00
964, 475. 00

14300.
459250.
18000.
147400.
15500.
51200.
46200.
48000.
36000.
159500.
964475.

00

9, 657, 740. 00

SUMMARY

B) 160 DAYS X 16500

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 12
09/ 05/ 06



